

ITB 2023-003
DUNKIRK DISTRICT PARK TENNIS COURT COMPLEX CONSTRUCTION

BID COMPARISON					
Contractor	Base Bid (Lump Sum)	DEDUCTIVE ALTERNATE	TOTAL FOR BASE BID MINUS DEDUCTIVE ALTERNATE	UNIT PRICING	
		Item # A-1		Item # 1	Item # 2
		Tennis Court Construction		Removable Unsuitable Soil (Cu. Yd.)	Fill Dirt (Cu. Yd.)
Penn Ave Construction, LLC	\$3,431,976.00	\$30,642.15	\$3,401,333.85	\$20.00	\$30.00
Nastos Construction, Inc.	\$3,877,500.00	\$198,000.00	\$3,679,500.00	\$102.00	\$94.00
W.M. Davis, Inc.	\$4,266,400.00	\$191,875.00	\$4,074,525.00	\$55.50	\$60.00
Rainbow Construction Corp of Waldorf	\$4,289,000.00	\$163,000.00	\$4,126,000.00	\$35.00	\$45.00
Urban N. Zink Contractor, Inc.	\$4,427,300.00	\$131,400.00	\$4,295,900.00	\$40.00	\$40.00
Hopkins & Wayson, Inc.	\$4,777,555.00	\$100,000.00	\$4,677,555.00	\$50.00	\$50.00